
 

 

 

 

 

Addendum No. 1 

 Wicomico County Detention Center Commissioner's Renovations  

K17008984F  

June 5, 2017 

 

This Addendum is being issued to amend and clarify certain information contained in 

the above named small procurement RFP. All information contained herein is binding on all 

Offerors who respond to this small procurement RFP. Specific parts of the RFP have been 

amended. The following changes/additions are listed below; new language has been 

underlined and language deleted has been marked with a strikeout (ex. language deleted).  

 

1.4 Contract Duration   

The Contract resulting from this RFP shall begin upon execution of the contract, and 

extend for a period of three (3) months until work is complete, unless the Contract is 

terminated earlier as provided herein.   

The Contract resulting from this RFP shall begin upon execution of the contract, and 

extend for a period of three (5) months until work is complete, unless the Contract is 

terminated earlier as provided herein.   

2.2 Scope of Work – Contractor’s Responsibilities 

 

2.2.1 Work shall be performed in accordance with the attached specifications, architectural 

plans, building code data, general notes, floor and ceiling plan drawing, and 

electrical plans. 

 Carpet Installation - All carpet needs to be changed throughout office (Patcraft 

Big Splash) and new covebase.  

 

 Sink Installation - A standard 22"x25"x6" single bowl stainless steel sink is 

required for replacement.  

 

 Transaction Counter - One of the transaction counters needs to be raised to 42" 

 

Date Issued: June 5, 2017 

Issued by: April Molley, Procurement Officer 

 

 


